
El Sub Sta

Chy

55
67

Riding

Hall

21

18

1

Farm

Centre

Westwood College - Old Hall

Westwood

57

68

82

W
ESTW

O
O

D
 PAR

K AVEN
U

E

190.5m

1

2

3

VOID

177

178

181

181

ROOF 
OUTLINE

iD B  01  02

iD B  01  01

2

2

170

Title

Project

Client

E3C Job No. Scale

@A2

Status Code  - Purpose of Issue

Drawn Checked Approved

Drawing No.

Print Date:

Notes

1.
2.

3.

This drawing is subject to Copyright all rights reserved.
All existing dimensions should be checked on site before 
commencement of the work, any discrepancies to be 
reported to E3 Cube Ltd.
Figured dimensions are to be used in all case.
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Proposed Works Key Note
Description
Allow to supply and install new FD30S Internal timber doorsets (Single) and
frame within the existing openings, including all ironmongery and signage.
Mastic seal around the perimeter of the architrave/frame, colour to match
paint
Existing doorset to be retained and refurbished. Refer to Door Schedule
Report for bespoke refurbishment details.
New fire rated metal stud partitions to be installed from built from the
finished floor level to the soffit above the ceiling. With any alterations to
suspended ceiling made as appropriate. 12.5mm plasterboard / 1 layer
plywood & skim either side, decorated. Intumescent seal to the underside of
the structural soffit. Refer to schedule of works for specification.

Scale  1 : 100
Proposed First Floor1

The following notes highlight signficant residual hazards identified by the designer.
Typical hazards that should be identified by a competent contractor are not included.
The Contractor shall carry out the works using an approved safe system of work.
Further information on hazards can be found in the design risk register.

Safety, Heath & Enviromental
Information

Ref Hazard Stage Mitigation
01 Site set up, access,

management, and security
during the works.

4 Site set up and access strategy to
be agreed with the School and
issued with tender documents

02 Heavy goods vehicles
moving around site.
Precautions must be taken
by the Contractor.

4 All heavy goods vehicles moving
in and out of the site and through
the grounds are to be escorted by
a banksman.

03 The Site is an occupied
School building. Precautions
must be taken by the
Contractor to the areas of
work.

4 Contractor to provide suitable
guarding / hoarding(s); to protect
pedestrians [students / staff /
public ] during the construction
works.

04 Asbestos containing
materials (ACMs) identified.
Author: QUALSURV
(xx/xx/xxxx). Ref: Q - 06601

4 Contractor to review asbestos
survey and determine if further
refurbishment / demolition survey
is required and advise Client / CA.

05 Falling from height. Working
at height involving falls from:
ladders, scaffolds, working
platforms, roof edges &
through fragile roofs or
rooflights.

4 Contractor to provide method
statement for working safely at
height. Allow for work to be carried
out at ground level or from
permanent floor levels where
possible.

06 Fire during construction.
Means of escape for
operatives (e.g. stairs,
routes) and existing
occupants (if in use). Access
for fire-fighting appliances
and personnel.

4 Contractor to ensure that there
are, whenever possible, at least
two means of escape in clearly
different directions and all escape
routes are kept clear of
obstructions at all times and not
used for storage.
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