Notes

Demolition Works Key Note 1. This drawing is subject to Copyright all rights reserved.
2. All existing dimensions should be checked on site before
commencement of the work, any discrepancies to be
1 Doors to be replaced, remove and dispose existing door and reported to E3 Cube Ltd.
frame - Refer to schedule for details Allow to make good 3. Figured dimensions are to be used in all case.
surrounding ceiling, walls and flooring as necessary.
2 Allow to remove and dispose of the existing non-fire rated internal

screens and frame at high level as necessary to receive a new fire
rated internal partition. Make good surrounding ceiling and walls

as necessary. Note some internal screens are located above
doorsets that are being removed and disposed of as part of the .
works. Safety, Heath & Enviromental A

3 Wall to be demolished to allow for installation of fire rated roller Information
shutter. Make good surrounding ceiling and walls as neccessary.

4 Allow to remove and dispose of existing non-fire rated curtain The following notes highlight signficant residual hazards identified by the
walling to recieve new fire rated curtain walling. Make good designer. Typical hazards that should be identified by a competent contractor are
surrounding ceiling and walls not included. The Contractor shall carry out the works using an approved safe
as necessary. system of work. Further information on hazards can be found in the design risk

5 Allow to remove and dispose of the existing non-fire rated internal register.
screens and frame at high level as necessary to receive a new fire Ref Hazard Stage Mitigation

Store /H rated internal screen. Makg good surrounding ceiling and walls 01 Site set up, access, 4 Site set up and access strategy
~ as necessary. Note some internal screens are located above management, and security to be agreed with the School
L/ c 120 ’ ‘ doorsets that are being removed and disposed of as part of the during the works. and issued with tender
L - 2 I | 1 = —_— = === Be e e e = HL works. documents
e 02 Heavy goods vehicles 4 All heavy goods vehicles
[ N moving around site. moving in and out of the site
K B H Precautions must be taken and through the grounds are to
by the Contractor. be escorted by a banksman.
03 The Site is an occupied 4 Contractor to provide suitable
@@B®®® Existing screens at high level to be School building. Precautions guarding / hoarding(s); to
demolished. must be taken by the protect pedestrians [students /
Contractor to the areas of staff / public ] during the
120 123 work. construction works.
04  Asbestos containing 4 Contractor to review asbestos
119 materials (ACMs) identified. survey and determine if further
Author: QUALSURV refurbishment / demolition
_ (October 2023). Ref: Q - survey is required and advise
[ 06601 Client/ CA.
0 05 Falling from height. Working 4 Contractor to provide method
~ at height involving falls from: statement for working safely at
N\ ladders, scaffolds, working height. Allow for work to be
J — ] M platforms, roof edges & carried out at ground level or
J T T [ e— t through fragile roofs or from permanent floor levels
=44 4 P / a - rgoﬂ|ght.s. . where possible.
0 L 06 Fire during construction. 4 Contractor to ensure that there

0 ] Means of escape for are, whenever possible, at
S/ L operatives (e.g. stairs, least two means of escape in

]
0
-
' Store B Store A H N a N 123a E routes) and existing clearly different directions and

L7

P a — occupants (if in use). Access all escape routes are kept clear
118 Store 0 for fire-fighting appliances of obstructions at all times and
p ] a ° and personnel. not used for storage.
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